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Project No.:
Project Name:

FWS & RRP LAAT 10(1), FWS LORI 10(1), FWS SAAN 10(1)
LAGUNA ATASCOSA NWR, LOWER RIO GRANDE VALLEY NWR, SANTA ANA NWR

Contractor ResponsiveBid Amount

State:
County:

Opened at:
By:

Date:

TX
CAMERON AND HIDALGO
FWS

FHWA-CFLHD, Lakewood, Colorado
Lori Kliethermes
08/29/01

Signed:

Title: Date: ______________

Contract Awarded to: Date: ______________

Schedule: A

I certify that this Bid Tabulation accurately reflects the bids received and publicly opened for this solicitation.

TABCON, INC.
P.O. BOX 27047
EL PASO, TX  79926

 3,322,209.83

PHIL HOWRY COMPANY
5450 BEE CAVES ROAD, SUITE 1B
AUSTIN, TX  78746

 3,434,851.63

RIO VALLEY CONSTRUCTION, INC.
P.O. BOX 2963
MCALLEN, TX  78502

 4,793,940.10

Engineer's Estimate 2,363,469.26

Computer  Applications
Contract #:  DTFH68-01-C-00034

Computer  Applications
/s/

Computer  Applications
Contracting Officer

Computer  Applications
Phil Howry Company

Computer  Applications
09/28/01
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15101 LPSM Mobilization
TABCON, INC. ALL 106,110.00    106,110.00
PHIL HOWRY COMPANY 396,000.00    396,000.00
RIO VALLEY CONSTRUCTION, INC. 151,200.00    151,200.00
ENGINEER'S ESTIMATE 215,000.00    215,000.00

15202 km Slope, reference, and clearing and grubbing stakes
TABCON, INC. 0.100 26,986.00      2,698.60
PHIL HOWRY COMPANY 46,602.75      4,660.28
RIO VALLEY CONSTRUCTION, INC. 5,600.00        560.00
ENGINEER'S ESTIMATE 5,210.00        521.00

15203C km Centerline verification and staking
TABCON, INC. 32.540 362.32     11,789.89
PHIL HOWRY COMPANY 233.01      7,582.15
RIO VALLEY CONSTRUCTION, INC. 1,971.20     64,142.85
ENGINEER'S ESTIMATE 500.00     16,270.00

15205 LPSM Bridge survey and staking
TABCON, INC. ALL 5,240.00      5,240.00
PHIL HOWRY COMPANY 1,200.00      1,200.00
RIO VALLEY CONSTRUCTION, INC. 3,360.00      3,360.00
ENGINEER'S ESTIMATE 2,000.00      2,000.00

15209 Hour Miscellaneous survey and staking
TABCON, INC. 100 65.50      6,550.00
PHIL HOWRY COMPANY 105.75     10,575.00
RIO VALLEY CONSTRUCTION, INC. 78.40      7,840.00
ENGINEER'S ESTIMATE 130.00     13,000.00

15401 LPSM Contractor testing
TABCON, INC. ALL 45,850.00     45,850.00
PHIL HOWRY COMPANY 25,000.00     25,000.00
RIO VALLEY CONSTRUCTION, INC. 17,170.72     17,170.72
ENGINEER'S ESTIMATE 42,900.00     42,900.00

15703 m Silt fence
TABCON, INC. 305 19.32      5,892.60
PHIL HOWRY COMPANY 14.27      4,352.35
RIO VALLEY CONSTRUCTION, INC. 22.40      6,832.00
ENGINEER'S ESTIMATE 40.00     12,200.00
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15708 Each Bales straw
TABCON, INC. 40 13.10        524.00
PHIL HOWRY COMPANY 13.00        520.00
RIO VALLEY CONSTRUCTION, INC. 56.00      2,240.00
ENGINEER'S ESTIMATE 30.00      1,200.00

20103 m2 Clearing and grubbing
TABCON, INC. 1,625 6.55     10,643.75
PHIL HOWRY COMPANY 1.79      2,908.75
RIO VALLEY CONSTRUCTION, INC. 37.48     60,905.00
ENGINEER'S ESTIMATE 3.50      5,687.50

20305 LPSM Removal of structures and obstructions
TABCON, INC. ALL 100,346.00    100,346.00
PHIL HOWRY COMPANY 206,757.00    206,757.00
RIO VALLEY CONSTRUCTION, INC. 64,960.00     64,960.00
ENGINEER'S ESTIMATE 25,000.00     25,000.00

20402 m3 Subexcavation
TABCON, INC. 840 7.86      6,602.40
PHIL HOWRY COMPANY 20.93     17,581.20
RIO VALLEY CONSTRUCTION, INC. 7.32      6,148.80
ENGINEER'S ESTIMATE 30.00     25,200.00

20403 m3 Unclassified borrow
TABCON, INC. 4,335 9.98     43,263.30
PHIL HOWRY COMPANY 18.12     78,550.20
RIO VALLEY CONSTRUCTION, INC. 21.96     95,196.60
ENGINEER'S ESTIMATE 16.00     69,360.00

20803 m3 Structural backfill
TABCON, INC. 20 111.35      2,227.00
PHIL HOWRY COMPANY 78.48      1,569.60
RIO VALLEY CONSTRUCTION, INC. 28.00        560.00
ENGINEER'S ESTIMATE 40.00        800.00

21101 m2 Roadway obliteration
TABCON, INC. 280 28.43      7,960.40
PHIL HOWRY COMPANY 10.23      2,864.40
RIO VALLEY CONSTRUCTION, INC. 20.08      5,622.40
ENGINEER'S ESTIMATE 10.28      2,878.40
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25101D m3 Placed riprap class 4
TABCON, INC. 150 116.97     17,545.50
PHIL HOWRY COMPANY 313.91     47,086.50
RIO VALLEY CONSTRUCTION, INC. 280.00     42,000.00
ENGINEER'S ESTIMATE 105.00     15,750.00

25105B m3 Mortared riprap class 2
TABCON, INC. 48 117.90      5,659.20
PHIL HOWRY COMPANY 529.72     25,426.56
RIO VALLEY CONSTRUCTION, INC. 448.00     21,504.00
ENGINEER'S ESTIMATE 155.00      7,440.00

25303 m3 Gabions, galvanized or aluminized coated
TABCON, INC. 30 91.70      2,751.00
PHIL HOWRY COMPANY 629.12     18,873.60
RIO VALLEY CONSTRUCTION, INC. 196.00      5,880.00
ENGINEER'S ESTIMATE 200.00      6,000.00

30101 t Aggregate base
TABCON, INC. 38,385 25.82    991,100.70
PHIL HOWRY COMPANY 26.95  1,034,475.75
RIO VALLEY CONSTRUCTION, INC. 40.56  1,556,895.60
ENGINEER'S ESTIMATE 18.00    690,930.00

30301 km Road reconditioning
TABCON, INC. 1.900 9,831.89     18,680.59
PHIL HOWRY COMPANY 15,409.98     29,278.96
RIO VALLEY CONSTRUCTION, INC. 44,800.00     85,120.00
ENGINEER'S ESTIMATE 2,500.00      4,750.00

30306A km Shoulder reconditioning
TABCON, INC. 21.300 2,941.04     62,644.15
PHIL HOWRY COMPANY 3,106.85     66,175.91
RIO VALLEY CONSTRUCTION, INC. 14,000.00    298,200.00
ENGINEER'S ESTIMATE 2,500.00     53,250.00

30409 L Aggregate stabilization (EMC SQUARED 2000)
TABCON, INC. 225 133.91     30,129.75
PHIL HOWRY COMPANY 9.11      2,049.75
RIO VALLEY CONSTRUCTION, INC. 11.20      2,520.00
ENGINEER'S ESTIMATE 5.50      1,237.50
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30410 L Aggregate sealant (EMS)
TABCON, INC. 450 15.72      7,074.00
PHIL HOWRY COMPANY 8.43      3,793.50
RIO VALLEY CONSTRUCTION, INC. 11.20      5,040.00
ENGINEER'S ESTIMATE 3.50      1,575.00

30501 t Aggregate-topsoil course
TABCON, INC. 290 96.81     28,074.90
PHIL HOWRY COMPANY 20.40      5,916.00
RIO VALLEY CONSTRUCTION, INC. 28.00      8,120.00
ENGINEER'S ESTIMATE 20.00      5,800.00

30802B t Roadway aggregate method 2
TABCON, INC. 1,890 37.41     70,704.90
PHIL HOWRY COMPANY 32.91     62,199.90
RIO VALLEY CONSTRUCTION, INC. 40.77     77,055.30
ENGINEER'S ESTIMATE 35.00     66,150.00

40201 t Minor hot asphalt concrete
TABCON, INC. 6,255 67.60    422,838.00
PHIL HOWRY COMPANY 43.69    273,280.95
RIO VALLEY CONSTRUCTION, INC. 61.77    386,371.35
ENGINEER'S ESTIMATE 80.00    500,400.00

40203 t Patching and pre-leveling
TABCON, INC. 20 262.00      5,240.00
PHIL HOWRY COMPANY 100.36      2,007.20
RIO VALLEY CONSTRUCTION, INC. 61.77      1,235.40
ENGINEER'S ESTIMATE 350.00      7,000.00

40901BC t Surface treatment aggregates type B, grading 3
TABCON, INC. 2,400 53.91    129,384.00
PHIL HOWRY COMPANY 49.35    118,440.00
RIO VALLEY CONSTRUCTION, INC. 123.54    296,496.00
ENGINEER'S ESTIMATE 40.00     96,000.00

40901BE t Surface treatment aggregates type B, grading 5
TABCON, INC. 200 65.50     13,100.00
PHIL HOWRY COMPANY 57.07     11,414.00
RIO VALLEY CONSTRUCTION, INC. 123.54     24,708.00
ENGINEER'S ESTIMATE 40.00      8,000.00
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40901PBD t Surface treatment aggregates type PB, grading 4
TABCON, INC. 1,250 60.52     75,650.00
PHIL HOWRY COMPANY 56.10     70,125.00
RIO VALLEY CONSTRUCTION, INC. 160.60    200,750.00
ENGINEER'S ESTIMATE 45.00     56,250.00

40903ADP t Asphalt grade AC-15P
TABCON, INC. 430 890.80    383,044.00
PHIL HOWRY COMPANY 733.36    315,344.80
RIO VALLEY CONSTRUCTION, INC. 1,482.43    637,444.90
ENGINEER'S ESTIMATE 325.00    139,750.00

41101CM t Prime coat grade CSS-1, CSS-1h, SS-1, or SS-1h
TABCON, INC. 170 938.73    159,584.10
PHIL HOWRY COMPANY 678.22    115,297.40
RIO VALLEY CONSTRUCTION, INC. 1,482.43    252,013.10
ENGINEER'S ESTIMATE 325.00     55,250.00

41201CM t Tack coat grade CSS-1, CSS-1h, SS-1, or SS-1h
TABCON, INC. 24 982.50     23,580.00
PHIL HOWRY COMPANY 678.22     16,277.28
RIO VALLEY CONSTRUCTION, INC. 1,482.43     35,578.32
ENGINEER'S ESTIMATE 325.00      7,800.00

55101E m Precast prestressed concrete piles, in place
TABCON, INC. 115 196.50     22,597.50
PHIL HOWRY COMPANY 167.28     19,237.20
RIO VALLEY CONSTRUCTION, INC. 336.00     38,640.00
ENGINEER'S ESTIMATE 85.00      9,775.00

55107 m Test piles
TABCON, INC. 20 1,310.00     26,200.00
PHIL HOWRY COMPANY 852.80     17,056.00
RIO VALLEY CONSTRUCTION, INC. 784.00     15,680.00
ENGINEER'S ESTIMATE 110.00      2,200.00

55201A m3 Structural concrete class A (AE)
TABCON, INC. 18 7,205.00    129,690.00
PHIL HOWRY COMPANY 5,231.80     94,172.40
RIO VALLEY CONSTRUCTION, INC. 1,792.00     32,256.00
ENGINEER'S ESTIMATE 1,090.00     19,620.00
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55301CTA Each Precast, prestressed concrete structural members, Texas box beam, 4B20
TABCON, INC. 2 43,230.00     86,460.00
PHIL HOWRY COMPANY 35,000.00     70,000.00
RIO VALLEY CONSTRUCTION, INC. 22,400.00     44,800.00
ENGINEER'S ESTIMATE 10,000.00     20,000.00

55301CTB Each Precast, prestressed concrete structural members, Texas box beam, 5B20
TABCON, INC. 2 43,230.00     86,460.00
PHIL HOWRY COMPANY 35,000.00     70,000.00
RIO VALLEY CONSTRUCTION, INC. 22,400.00     44,800.00
ENGINEER'S ESTIMATE 10,000.00     20,000.00

55402 kg Epoxy coated reinforcing steel
TABCON, INC. 1,850 2.75      5,087.50
PHIL HOWRY COMPANY 2.21      4,088.50
RIO VALLEY CONSTRUCTION, INC. 3.36      6,216.00
ENGINEER'S ESTIMATE 2.10      3,885.00

55601BE m Steel bridge railing, thrie beam
TABCON, INC. 10.51 149.58      1,572.09
PHIL HOWRY COMPANY 638.65      6,712.21
RIO VALLEY CONSTRUCTION, INC. 859.04      9,028.51
ENGINEER'S ESTIMATE 250.00      2,627.50

55601BEA m Steel bridge railing, thrie beam, weak post
TABCON, INC. 10.16 155.56      1,580.49
PHIL HOWRY COMPANY 627.50      6,375.40
RIO VALLEY CONSTRUCTION, INC. 843.36      8,568.54
ENGINEER'S ESTIMATE 180.00      1,828.80

55601D m Timber bridge railing
TABCON, INC. 41.2 150.65      6,206.78
PHIL HOWRY COMPANY 148.32      6,110.78
RIO VALLEY CONSTRUCTION, INC. 199.36      8,213.63
ENGINEER'S ESTIMATE 300.00     12,360.00

55901 m2 Membrane waterproofing
TABCON, INC. 83 63.14      5,240.62
PHIL HOWRY COMPANY 28.64      2,377.12
RIO VALLEY CONSTRUCTION, INC. 28.00      2,324.00
ENGINEER'S ESTIMATE 25.00      2,075.00
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60101 m3 Concrete
TABCON, INC. 2.00 655.00      1,310.00
PHIL HOWRY COMPANY 320.45        640.90
RIO VALLEY CONSTRUCTION, INC. 146.38        292.76
ENGINEER'S ESTIMATE 1,900.00      3,800.00

60201H m 300 mm pipe culvert
TABCON, INC. 20 235.80      4,716.00
PHIL HOWRY COMPANY 100.04      2,000.80
RIO VALLEY CONSTRUCTION, INC. 91.84      1,836.80
ENGINEER'S ESTIMATE 120.00      2,400.00

60201M m 600 mm pipe culvert
TABCON, INC. 4 491.25      1,965.00
PHIL HOWRY COMPANY 124.64        498.56
RIO VALLEY CONSTRUCTION, INC. 128.58        514.32
ENGINEER'S ESTIMATE 120.00        480.00

60901Q m Portland cement concrete curb, 200 mm depth
TABCON, INC. 70 65.50      4,585.00
PHIL HOWRY COMPANY 21.32      1,492.40
RIO VALLEY CONSTRUCTION, INC. 36.74      2,571.80
ENGINEER'S ESTIMATE 20.00      1,400.00

60909A Each Wheelstop (concrete)
TABCON, INC. 25 39.30        982.50
PHIL HOWRY COMPANY 45.00      1,125.00
RIO VALLEY CONSTRUCTION, INC. 44.80      1,120.00
ENGINEER'S ESTIMATE 200.00      5,000.00

61701DAAC m Guardrail system G4, type 1, class A (steel or wood posts)
TABCON, INC. 64 150.00      9,600.00
PHIL HOWRY COMPANY 103.68      6,635.52
RIO VALLEY CONSTRUCTION, INC. 140.00      8,960.00
ENGINEER'S ESTIMATE 60.00      3,840.00

61701K m Guardrail system CRT, type1, class A
TABCON, INC. 6 155.24        931.44
PHIL HOWRY COMPANY 257.61      1,545.66
RIO VALLEY CONSTRUCTION, INC. 347.20      2,083.20
ENGINEER'S ESTIMATE 100.00        600.00
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61702A Each Terminal section type flared end section
TABCON, INC. 5 1,244.50      6,222.50
PHIL HOWRY COMPANY 2,400.00     12,000.00
RIO VALLEY CONSTRUCTION, INC. 3,225.60     16,128.00
ENGINEER'S ESTIMATE 2,000.00     10,000.00

61702E Each Terminal section type CRT
TABCON, INC. 4 1,572.00      6,288.00
PHIL HOWRY COMPANY 2,125.00      8,500.00
RIO VALLEY CONSTRUCTION, INC. 2,856.00     11,424.00
ENGINEER'S ESTIMATE 1,300.00      5,200.00

61702FLT Each Terminal section type flared turned down
TABCON, INC. 3 1,277.25      3,831.75
PHIL HOWRY COMPANY 2,435.00      7,305.00
RIO VALLEY CONSTRUCTION, INC. 3,272.64      9,817.92
ENGINEER'S ESTIMATE 1,500.00      4,500.00

61711 m Bridge transition railing
TABCON, INC. 23.8 157.20      3,741.36
PHIL HOWRY COMPANY 155.24      3,694.71
RIO VALLEY CONSTRUCTION, INC. 209.44      4,984.67
ENGINEER'S ESTIMATE 230.00      5,474.00

61711AA m Bridge transition railing, weak post
TABCON, INC. 34.3 163.75      5,616.63
PHIL HOWRY COMPANY 157.15      5,390.25
RIO VALLEY CONSTRUCTION, INC. 211.68      7,260.62
ENGINEER'S ESTIMATE 200.00      6,860.00

61901CH m Fence chain link type, 1950 mm height
TABCON, INC. 150 69.86     10,479.00
PHIL HOWRY COMPANY 39.85      5,977.50
RIO VALLEY CONSTRUCTION, INC. 56.00      8,400.00
ENGINEER'S ESTIMATE 75.00     11,250.00

61907 Each Remove and reset gate
TABCON, INC. 1 655.00        655.00
PHIL HOWRY COMPANY 480.00        480.00
RIO VALLEY CONSTRUCTION, INC. 560.00        560.00
ENGINEER'S ESTIMATE 2,000.00      2,000.00
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62201AE Hour Dump truck, 8 cubic meter minimum capacity
TABCON, INC. 10 183.40      1,834.00
PHIL HOWRY COMPANY 55.00        550.00
RIO VALLEY CONSTRUCTION, INC. 112.00      1,120.00
ENGINEER'S ESTIMATE 80.00        800.00

62201BB Hour Backhoe loader, 120 liter minimum rated capacity bucket (450 mm width)
TABCON, INC. 10 196.50      1,965.00
PHIL HOWRY COMPANY 55.00        550.00
RIO VALLEY CONSTRUCTION, INC. 56.00        560.00
ENGINEER'S ESTIMATE 120.00      1,200.00

62201EA Hour Compactor
TABCON, INC. 10 196.50      1,965.00
PHIL HOWRY COMPANY 60.00        600.00
RIO VALLEY CONSTRUCTION, INC. 56.00        560.00
ENGINEER'S ESTIMATE 150.00      1,500.00

62201LB Hour Motor grader, 3.6 meter minimum blade
TABCON, INC. 20 275.10      5,502.00
PHIL HOWRY COMPANY 97.00      1,940.00
RIO VALLEY CONSTRUCTION, INC. 56.00      1,120.00
ENGINEER'S ESTIMATE 120.00      2,400.00

62301 Hour General labor
TABCON, INC. 20 23.58        471.60
PHIL HOWRY COMPANY 15.30        306.00
RIO VALLEY CONSTRUCTION, INC. 8.96        179.20
ENGINEER'S ESTIMATE 40.00        800.00

62501BF ha Seeding, hydraulic method (fill slope)
TABCON, INC. 0.066 6,550.00        432.30
PHIL HOWRY COMPANY 126,304.74      8,336.11
RIO VALLEY CONSTRUCTION, INC. 12,218.08        806.39
ENGINEER'S ESTIMATE 3,910.00        258.06

62505A m2 Mulching, dry method
TABCON, INC. 660 15.72     10,375.20
PHIL HOWRY COMPANY 10.17      6,712.20
RIO VALLEY CONSTRUCTION, INC. 12.05      7,953.00
ENGINEER'S ESTIMATE 7.00      4,620.00
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62603C Each Seedlings, container grown
TABCON, INC. 50 14.41        720.50
PHIL HOWRY COMPANY 360.00     18,000.00
RIO VALLEY CONSTRUCTION, INC. 126.80      6,340.00
ENGINEER'S ESTIMATE 25.00      1,250.00

63302 m2 Sign installation
TABCON, INC. 28 704.13     19,715.64
PHIL HOWRY COMPANY 342.17      9,580.76
RIO VALLEY CONSTRUCTION, INC. 280.00      7,840.00
ENGINEER'S ESTIMATE 300.00      8,400.00

63306C Each Object markers type 3
TABCON, INC. 10 196.50      1,965.00
PHIL HOWRY COMPANY 65.00        650.00
RIO VALLEY CONSTRUCTION, INC. 28.00        280.00
ENGINEER'S ESTIMATE 165.00      1,650.00

63316 Each Speed bump
TABCON, INC. 16 655.00     10,480.00
PHIL HOWRY COMPANY 200.00      3,200.00
RIO VALLEY CONSTRUCTION, INC. 280.00      4,480.00
ENGINEER'S ESTIMATE 500.00      8,000.00

63403B L Pavement markings type B
TABCON, INC. 230 10.48      2,410.40
PHIL HOWRY COMPANY 120.73     27,767.90
RIO VALLEY CONSTRUCTION, INC. 44.80     10,304.00
ENGINEER'S ESTIMATE 25.00      5,750.00

63403J L Pavement markings type J
TABCON, INC. 10 10.81        108.10
PHIL HOWRY COMPANY 120.73      1,207.30
RIO VALLEY CONSTRUCTION, INC. 112.00      1,120.00
ENGINEER'S ESTIMATE 25.00        250.00

63406 Each Pavement markings, symbols
TABCON, INC. 25 98.25      2,456.25
PHIL HOWRY COMPANY 157.65      3,941.25
RIO VALLEY CONSTRUCTION, INC. 112.00      2,800.00
ENGINEER'S ESTIMATE 275.00      6,875.00
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63409 m Rumble strip
TABCON, INC. 115 98.25     11,298.75
PHIL HOWRY COMPANY 16.73      1,923.95
RIO VALLEY CONSTRUCTION, INC. 224.00     25,760.00
ENGINEER'S ESTIMATE 2.10        241.50

63505C Each Barricade type 3
TABCON, INC. 4 393.00      1,572.00
PHIL HOWRY COMPANY 3,000.00     12,000.00
RIO VALLEY CONSTRUCTION, INC. 2,072.00      8,288.00
ENGINEER'S ESTIMATE 150.00        600.00

63506 Each Cone
TABCON, INC. 50 196.50      9,825.00
PHIL HOWRY COMPANY 25.00      1,250.00
RIO VALLEY CONSTRUCTION, INC. 22.40      1,120.00
ENGINEER'S ESTIMATE 20.00      1,000.00

63507 m2 Construction sign
TABCON, INC. 6 229.25      1,375.50
PHIL HOWRY COMPANY 491.21      2,947.26
RIO VALLEY CONSTRUCTION, INC. 168.00      1,008.00
ENGINEER'S ESTIMATE 250.00      1,500.00

63509 Hour Flagger
TABCON, INC. 100 23.58      2,358.00
PHIL HOWRY COMPANY 14.20      1,420.00
RIO VALLEY CONSTRUCTION, INC. 16.80      1,680.00
ENGINEER'S ESTIMATE 30.00      3,000.00

63521A Each Warning light type A
TABCON, INC. 4 131.00        524.00
PHIL HOWRY COMPANY 150.00        600.00
RIO VALLEY CONSTRUCTION, INC. 33.60        134.40
ENGINEER'S ESTIMATE 100.00        400.00

63606GA m Conduit, 50 mm, PVC
TABCON, INC. 15 23.58        353.70
PHIL HOWRY COMPANY 24.60        369.00
RIO VALLEY CONSTRUCTION, INC. 22.40        336.00
ENGINEER'S ESTIMATE 30.00        450.00




